
ANNEX IX 

IMPLEMENTING AGREEMENT 

BETWEEN 

THE DEPARTMENT OF ENERGY OF THE UNITED STATES OF AMERICA 

AND 

THE MINISTRY OF ENERGY AND MINES OF THE REPUBLIC OF VENEZUELA 

IN THE AREA OF 

SUBSIDENCE DUE TO FLUID WITHDRAWAL 

WHEREAS, the United States Department of Energy (hereinafter 

referred to as DOE) and the Ministry of Energy and Mines of 

Venezuela (hereinafter referred to as MEMV) desire to cooperate 

in the field of energy research and development; 

WHEREAS, in the furtherance of their mutual interest DOE and 

MEMV entered into the Agreement in the field of Energy 

Research and Development signed March 6, 1980 (hereinafter 

referred to as the Energy R&D Agreement); 

WHEREAS, DOE and MEMV have a mutual interest in technology 

exchange on the prediction of. subsidence as a result of 

fluid withdrawal; ,- 

WHEREAS, DOE and MEMV have a mutual interest in improving 

their present modelling capability to predict the occurrence 

of cracks produced by subsidence due to fluid withdrawal 
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and/or removal of subsurface material; 

WHEREAS, an ability to predict the occurrence of the potentially 

damaging effects of differential subsidence is of considerable 

value to many DOE and MEMV programs; 

WHEREAS, near-surface cracking has been observed in oil 

fields of the Bolivar Coast, Venezuela, in response to 

discontinuous differential subsidence, providing a unique 

test area for the development and evaluation of predictive 

models for subsidence and horizontal deformation; 

WHEREAS, some coastal dikes have been built to protect some 

inland areas presently below sea level at some densely 

populated zones and to maintain the oil and aquifer production 

from this area of the Naracaibo basin; 

WHEREAS, approximately 80% of the Venezuelan daily petroleum 

production originates in the Maracaibo basin: 

WHEREAS, the height of the coastal protection of the Maracaibo 

basin requires periodical increases, which along with indications 

of the near-surface cracks extending close to the dikes and 

the active seismicity of the area , pose appreciable risks to 

the populated areas and to the ability to sustain the petroleum 
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output from this region; 

It is agreed as follows: 

ARTICLE 1 

In accordance with Article V of the Energy R&D Agreement, 

the Venezuelan representatives of the Steering Committee 

have designated INTEVEP, S.A. to act on behalf of MEMV under 

this Implementing Agreement. INTEVEP and DOE shall be 

hereinafter referred to as the Parties to this Implementing 

Agreement. The Assistant Secretary for Fossil Energy shall 

be primarily responsible for the programmatic aspects of 

this Implementing Agreement for DOE. Lawrence Livermore 

National Laboratory shall carry out DOE's technical 

responsibilities under paragraph A and B of Article 2 of 

this Implementing Agreement. Each party shall designate one 

Project Manager for this Implementing Agreement; these 

Project Managers shall provide technical management and 

coordination of the tasks described in this Implementing 

Agreement. 
,- 
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ARTICLE 2 

The Parties shall cooperate in tasks in the area of subsidence 

due to fluid withdrawal as set forth below: 

A. GEOPHYSICAL PROBING TO LOCATE NEAR-SURFACE CRACKING 

Task 1. DOE shall provide INTEVEP with a detailed review of 

the geo-physical techniques that have merit for determining 

the nature of fractures at three specific sites on the 

Bolivar Coast. Each of the above sites shall be considered 

in terms of its own underground characteristics, such as 

saturation, fluid composition, and material-type. The 

techniques to be evaluated shall include, but shall not be 

limited to, surface based electromagnetic radar, electrical 

self-potential, two-loop mutual impedence, electrical resistivity, 

seismic transmission, excitation-of-the-mass, borehole-to- 

borehole signal-transmission, and seismic emission. This 

task is estimated to take six weeks following authorization 

by Project Managers to commence. 

Task 2. INTEVEP and DOE shall jointly evaluate the various 

techniques for each application. The Project Managers shall 

prepare a feasibility study of a field test in Venezuela, 
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whereas a series of test areas in the Bolivar Coast will be 

chosen to test the probing techniques in the areas where 

fracture determination is needed. This task is estimated to 

take 8 weeks following the completion of task 1. A series 

of initial measurements by DOE shall be carried out using 

DOE equipment to verify the applicability of the method to 

each site. This process is estimated to take a period of 5 

months following the completion of the Task 1. 

Task 3'. A report characterizing the results of the initial 

tests shall be written jointly by INTEVEP and DOE. The 

report shall include a plan jointly developed for continued 

probing to assess the specific sites on a periodic basis. 

The preparation of this report is estimated to take 1 month 

following the completion of task 2. 

B. SUBSIDENCE PREDICTIONS 

Task 1. The Project Managers shall determine to what extent 

existing first-order models predict the observed relationship 

between reservoir production, and crack locations. The 

models shall be based on the following simplifications: 1) 

the reservoir compacts only vertically; 2) the pressure drop 
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occurs only in the reservoir; and 3) the overburden responds 

elastically. This approach shall be interpreted by* assuming 

that cracks occur in the overburden where stress concen- 

trations are highest. [! 
,- 

Task 2. Existing data shall be compiled by INTEVEP with 

guidance from DOE for more detailed modelling of reservoir 

and overburden behavior. Data to be compiled may include: 

1) surface elevations vs time; 2) subsurface compaction; 

3) horizontal motions; 4) tilt information from oil tanks; 

and 5) reservoir pressure history information. 

Task 3. Additional field data shall be collected by INTEVEP 

to use in subsidence models. DOE shall advise on measurement 

techniques and interpretation of. data. Possible measurements 

include: 1) trilateration surveys to determine horizontal 

motions in the test area; 2) installation of vertical exten- 

someters in wells: 3) repeated borehole gravity surveys to 

observe reservoir compaction. 

I _ . - 
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Task 4. DOE shall d.evelop and evaluate appropriate, 

field-based, higher level new models for predicting zones of 

crack occurrence, using data as specified in Task Bl, and 

data from Tasks Al-A3, B2, and B3. The data may include 

time lag, pressure response in overburden, horizontal 

compaction in reservoir and lateral changes in properties. 

Work on these four tasks of phase B is expected to commence 

on October 1983 and be carried out throughout the term of 

this Implementing Agreement. 

c. THEORETICAL STUDIES ON COMPACTION 

Task 1. DOE and INTEVEP shall jointly conduct an exhaustive 

review of the literature to establish the state-of-the-art 

with respect to conceptual and mathematical theories of 

compaction and its relationship to subsidence. 

Task 2. DOE and INTEVEP shall jointly review the existing 

theories, laboratory methods, and field methods, and syn- 

thesize them into one state-of-the-art report. 
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ARTICLE 3 

A. DOE shall contribute $25,000 in U.S. dollars to the 

cost of carrying out paragraph C of Article 2 of this- 

Implementing Agreement, subject to the availability of 

appropriated funds. Except for the $25,000 contribution by 

DOE, all costs attributable to this Implementing Agreement, 

including but not limited to research, reports, travel, 

salaries and associated expenses, shall be borne by INTEVEP. 

B. INTEVEP shall provide to DOE a financial contribution 

in U.S. dollars to support its share of the work in accordance 

with procedures to be identified by DOE prior to the first 

deposit. 

c. Unless otherwise agreed by the Joint Steering Committee, 

the total amount to be paid by .INTEVEP to DOE over the two- 

year period of this Implementing Agreement, subject to the 

availability of appropriated funds, shall not exceed the 

following amounts in U.S. dollars: 

Task Al through A3 $370,000 

Task Bl through B4 $470,000 

Task Cl through C2 $ 25,000 
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D. DOE shall be responsible for the transporti$ 
7: 

safekeeping and insurance en route, of component$ 

equipment to be used under Tasks AZ, B2 and B3, 

United States by plane or ship to an authorized 

entry in Venezuela convenient to the ultimate de 

INTEVEP shall reimburse DOE for all expenses ins 

the transport, including safekeeping and insurar 

of these components and equipment. INTEVEP shaj 

sponsible for the transport, including safekeepj 
i: 

insurance en route, of these components and equ? 

the authorized port of entry in Venezuela to E 3 
destination and shall be responsible for the r4 

components and equipments, safekeeping and ins 

route, to an authorized port of entry in the U 

convenient to the ultimate destination. 

ARTICLE 4 

The Parties shall support the widest possible 

of information a 

-- 

rising f rom th is Implem en .tin 

accordance with Article 2 of the Annex to the: 1 .\j 
Agreement. If a Party has access to proprieti 

as defined in Article 2 of the Annex to the Ej 2 
Agreement which would be useful to the activig 

4 
Implementing Agreement, such information shall 

for the tasks only on terms an d conditi Or: 1s a 

writing by the Parties. 
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ARTICLE 5 

Rights to any invention or discovery made or conceived in 

the course of or under this Implementing Agreement shall be 

distributed as provided in paragraph 1 of Article VI of the 

Energy R&D 

inventions 

Each Party shall take all necessary steps to provide the 

Agreement. As to third countries, rights to such 

shall be decided by the Joint Steering Committee. 

cooperations from its inventors required to carry out this 

Article. Each Party shall assume the responsibility to pay 

awards or compensation required to be paid to its own nationals 

according to its own laws. 

ARTICLE 6 

The existing terms and conditions of the Energy R&D Agreement 

shall continue and remain in full force and effect notwith- 

standing the terms of this Implementing Agreement. Articles 

3, 4, 5, 6, 7, and 8 of the Annex to the Energy R&D Agreement 

are hereby incorporated by reference. 
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ARTICLE 7 

This Implementing Agreement shall enter into force upon the 

later date of signature and shall remain in force for a period 

of two years. It may be amended or extended by mutual 

written consent of the Parties in accordance with Article 

V of the Energy R&D Agreement. 

ARTICLE 8 

This Implementing Agreement may be terminated at any time 

at the discretion of either Party, upon six (6) months advance 

notification in writing to the other Party by the Party 

seeking to terminate the Implementing Agreement. Such 

termination shall be without prejudice to the rights which 

may have accrued under this Implementing Agreement to either 

Party up to the date of such termination. 



Done in Washington, D. C. and Caracas, Venezuela. 

On behalf of DOE 

Member Keith Frye 

Member George Stosur 

Alternate Member Gordon Dean Member Luis Giusti 

Date 

. 



FIRST AMENDMENT  TO

ANNEX IX

OF THE

IMPLEMENTING AGREEMENT

BETWEEN

THE DEPARTMENT OF ENERGY OF THE UNITED STATES OF AMERICA

AND

THE MINISTRY OF ENERGY AND MINES OF THE REPUBLIC OF VENEZUELA

IN THE AREA OF

SUBSIDENCE DUE TO FLUID WITHDRAWAL

WHEREAS, the United States Department of Energy (hereinafter referred to

as DOE) and the Ministry of Energy and Mines of Venezuela (hereinafter

referred to as MEMV) desire to cooperate in the field of energy research

and development;

WHEREAS, in the furtherance  of their mutual interest DOE and MEMV entered

into the Agreement  in the field of Energy Research and Development signed

March 6, 1980 (hereinafter referred to as the Energy R&D Agreement);

WHEREAS, on July 12, 1983, DOE and MEMV entered into an Implementing

Agreement in the area of subsidence due to fluid withdrawal (hereinafter

referred to as the Implementing Agreement);

WHEREAS, DOE and MEMV have a mutual interest in technology  exchange on

the prediction  of subsidence as a result of fluid withdrawal;



WHEREAS, DOE and MEMV have a mutual interest in improving their present

modeling capability  to predict the occurrence of cracks produced by subsidence

due to fluid withdrawal and/or removal of subsurface material;

WHEREAS, an ability to predict the occurrence of the potentially  damaging

effects of differential subsidence is of considerable  value to many DOE and

MEMV programs;

WHEREAS, near-surface  cracking has been observed in oil fields of the Bolivar

Coast, Venezuela, in response to discontinuous differential subsidence,

providing a unique test area for the development and evaluation of predictive

models for subsidence and horizontal  deformation;

WHEREAS, some coastal dikes have been built to protect some inland areas

presently  below sea level at some densely populated zones and to maintain the

oil and aquifer production from this area of the Maracaibo basin;

WHEREAS, approximately  80% of the Venezuelan daily petroleum  production

originates  in the Maracaibo basin;

WHEREAS. Article 7 of the Implementing Agreement and Article V of the Energy

R&D Agreement  of March 6, 1980, provide that DOE and MEMV may amend the

Implementing  Agreement by mutual written consent;

It is agreed that the entire Implementing Agreement  be replaced with the

following:
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ARTICLE 1

In accordance with Article V of the Energy R&D Agreement, the Venezuelan

representatives  of the Steering Committee have designated INTEVEP, S. A.

to act on behalf of MEMV under this Implementing Agreement. INTEVEP and

DOE shall be hereinafter referred to as the Parties to this Implementing

Agreement. The Assistant Secretary  for Fossil Energy shall be primarily

responsible  for the programmatic  aspects of this Implementing Agreement

for DOE. Lawrence Livermore National Laboratory shall carry out DOE's

technical responsibilities  under paragraph A, B, and D of Article 2 of

this Implementing Agreement. Each Party shall designate one Project

Manager for this Implementing Agreement; these Project Managers shall

provide technical management  and coordination  of the tasks described in

this Implementing Agreement.

ARTICLE 2

The Parties shall cooperate in tasks in the area of subsidence due to

fluid withdrawal as set forth below:

A detailed statement of work is provided in the Appendix to this

Implementing Agreement.

A. Geophysical Probing

Task 1: LLNL shall provide INTEVEP with a detailed review of the

geophysical techniques that have merit for determining the nature of

res at three specific sites on the Bolivar Coast. Each of the
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above sites shall be considered in terms of its own underground

characteristics,  such as saturation, fluid composition, and

material-type. The techniques to be evaluated shall include, but shall

not be limited to, surface based electromagnetic  radar, electrical

self-potential, two-loop mutual impedence,  electrical resistivity,

seismic transmission, excitation-of-the-mass,  borehole-to-borehole

signal-transmission, and seismic emission.

Task 2: LLNL shall provide INTEVEP with recommendations  for

implementation  of a reconnaissance  system for detecting cracks and voids

within the dikes along the Bolivar Coast of Lake Maracaibo.

Three methods shall be evaluated for monitoring  the dikes, Mutual

Impedence,  Magnetometric  Resistivity, and Excitation of the Mass. The

first two techniques are for detecting and delineating voids in the dikes

and the third for detecting seepage paths under the dikes. Based on

these evaluations, LLNL shall design a system and plan an experimental

program to test it. LLNL and INTEVEP will jointly review this plan and

decide whether to proceed with system fabrication and field tests, as a

continuation  of this task: if the decision is made to proceed, such

activities shall be the subject of a future Amendment to this

Implementing  Agreement.

INTEVEP shall acquire samples of materials from which dikes are made

and ship these samples to LLNL for purposes of electrical

characterization. Alternatively,  INTEVEP shall provide to LLNL measured

or data from which the characterization  can be derived. INTEVEP

also provide detailed drawings of a representative  dike.
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Task 3: Fullwave Recording of Data from Acoustic Emission

Experiment.

A decision to include this task shall be made by the Parties at a

later date and, if included, it shall be the subject of a future

Amendment to this Implementing Agreement.

Task 4: Swept-Frequency Radar Development.

A decision to include this task shall be made by both Parties, based

on fixed-frequency radar investigations done by INTEVEP and, if included,

it shall be the subject of a future Amendment to this Implementing

Agreement.

B. Seismic Hazard Studies

Task 1: Structure and Seismicity.

a) Seismic Network Installation/Data  Acquisition.

LLNL shall assist INTEVEP in developing a model for relocating

current and past seismicity affecting the eastern Lake Maracaibo  region

by temporarily deploying portable digital recorders and LLNL's central

recording system to collect waveform data from the INTEVEP network.

These portable recorders shall remain installed until the INTEVEP network

is operational. Cassette tapes from these recorders shall be returned to

LLNL for transcription  and for preliminary  processing.

b) Seismic Refraction Data Collection.

After the INTEVEP Q-log recording system is installed at permanent

sites LLNL shall install additional stations with the assistance of

INTEVE:P personnel at up to 20 temporary sites located along refraction

e lines. Data from several planned timed explosions (1 to 3 tons)

be recorded using LLNL portable stations and combined with digital

JNTEVEP's digital stations in order to develop an accurate



c) Crustal Model Inversion.

LLNL shall provide INTEVEP with six computer programs and technical

assistance for the development  of a crustal model for relocating  current

and historic seismicity in the area of the Lake Maracaibo Bolivar Coast.

LLNL shall perform a preliminary  interpretation of the data

collected in Subtasks a) and b) for shallow structure in order to locate

any seismicity  recorded by the combined network of permanent and portable

digitally recorded stations. Final interpretation and model development

shall be done by INTEVEP upon conversion of the SAC program to the

INTEVEP IBM 4341, transfer of crustal model inversion programs, and the

availability  of seismic reflection profiles and velocity models near the

network.

d): Source Mechanism  Studies.

LLNL shall assist INTEVEP personnel  in the analysis of focal

mechanisms  for selected events from data recorded in Subtask 6). In

addition to first motion studies, moment tensor inversions and SV/P

amplitude analysis shall be conducted, data allowing, on a subset of the

events. Finally, spectral techniques shall be applied to estimate stress

drop and other relevant source parameters. LLNL shall also determine if

composite  focal mechanisms can be inferred on a routine basis with only

the INTEVEP network.

e ) : Documentation  and Training for Use of Computer Programs for

Geophysical Analyses.

LLNL shall provide documentation  for computer programs described in

Task c) above. These programs include programs for seismic data display

and processing  (SAC), modeling of seismic source mechanisms, inversion of

times for velocity structure and location refinement, and other
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aspects contained in these tasks. LLNL shall provide greater detail on

specific programs on request. LLNL shall also train INTEVEP personnel to

use these programs at LLNL or on their IBM computer.

f): Conversion of SAC for the IBM 4341 Computer.

LLNL programmers  shall assist INTEVEP computer programmers  and

provide information necessary  for SAC to be implemented on INTEVEP's IBM

4341. LLNL shall provide SAC to INTEVEP on the understanding  that SAC

cannot be copied or transferred  out of the PDVSA's (Petroleos de

Venezuela  S.A.) system. INTEVEP shall provide LLNL with a copy of the

FORTRAN source code for the 'version of SAC which INTEVEP develops for the

IBM 4341.

Task 2: Seismic Hazard Evaluation.

A decision to include this task shall be made by the Parties at a

later date and, if included, shall be the subject of a future Amendment

to the Implementing Agreement.

C. Theoretical Studies on Compaction

Task 1: DOE and INTEVEP shall jointly conduct an exhaustive  review

of the literature to establish the state-of-the-art  with respect to

conceptual and mathematical theories of compaction and its relationship

to subsidence.

Task 2: DOE and INTEVEP shall jointly review the existing

theories, laboratory  methods, field methods, and synthesize them into one

state-of-the-art  report.
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D. Petrophysics  Relating to Compaction

Task 1: Laboratory Measurements  on Disturbed and Undisturbed  Core

for Parameter Evaluation.

LLNL shall measure the effects of disturbance on the mechanical

properties of clay and sandstone samples provided by INTEVEP by

contrasting the behavior of the cores as furnished with the cores further

disturbed by pressurization  followed by depressurization.  Results shall

be furnished  in the form of P-V curves and a tabulated set of PV and

acoustic velocity values for each test. The data shall be interpreted

and conclusions presented at the conclusion of this task by LLNL.

INTEVEP shall collect and ship appropriate amount of 4-l/2" core samples

to LLNL.

Task 2.: Laboratory Determination  of Parameters for Model

Simulations.

LLNL shall perform three types of laboratory measurements  to define

the behavior of the relatively  undisturbed rock core furnished for

laboratory  testing by INTEVEP. Results shall be analyzed,  conclusions

presented and the data sets provided by LLNL to INTEVEP at the conclusion

of this task, from which model parameters shall be determined. The data

sets to be provided are Mohr-Coloumb  failure envelopes, elastic moduli,

high pressure compressibilities, and thermal conductivities  and

diffusivities. INTEVEP shall select, prepare, and ship core samples to

LLNL.

3: Laboratory  Studies of Long-term Creep Compaction of

voir Materials  Under Appropriate  Pressures and Temperatures.

LLNL shall subject rock samples provided by INTEVEP to constant

long enough to determine a constitutive  relationship  useful in

predicting  the long-term response of t-2 samples. LLNL shall test both



sandstone and shale samples under controlled  conditions of confining

pressure, pore pressure, temperature  and time. Acoustic velocities shall

be measured periodically and the changes in sample volumes shall be

determined. Data shall be reported by LLNL in graphical and tabular form

and shall present the creep compaction as functions of pressure,

temperature  and time. The data shall be analyzed and conclusions  drawn.

INTEVEP shall collect and ship appropriate samples to LLNL.

Task 4: Familiarization  of INTEVEP Personnel  in Advanced

Laboratory  Techniques and Apparatus.

A decision to include this task shall be made by the Parties at a

later date and, if included, shall be the subject of a future Amendment

to the Implementing Agreement.
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ARTICLE 3

A. DOE shall contribute $25,000 in U.S. dollars to the cost of carrying

out Paragraph C of Article 2 of this Implementing Agreement, subject to

the availability of appropriated funds. Except for the $25,000

contribution by DOE, all costs attributable to this Implementing

Agreement, including but not limited to research, reports, travel,

salaries and associated expenses, shall be borne by INTEVEP.

B. INTEVEP shall provide to DOE a financial contribution in U.S.

dollars to support its share of the work in accordance with procedures to

be identified by DOE prior to the first deposit.

c. Unless otherwise agreed by the Joint Steering Committee, the total

amount to be paid by INTEVEP to DOE over the two-year period of this

Implementing Agreement, subject to the availability of appropriated

funds, shall not exceed 840,000 in U.S. dollars for carrying out Sections

A, B and D of Article 2 of this Implementing Agreement.

D. LLNL shall be responsible for the transport, including safekeeping

and insurance en route, of DOE components and testing equipment to be

used in Venezuela under Sections A and B, from the United States by plane

or ship to an authorized port of entry in Venezuela convenient to the

ultimate destination. INTEVEP shall reimburse DOE for all expenses

incurred for the transport, including safekeeping and insurance en route,

of these components and equipment. INTEVEP shall be responsible for the

transport, including safekeeping and insurance en route, of these

s and equipment, from the authorized port of entry in Venezuela
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to the ultimate destination and shall be responsible  for the return of

these components and equipments, safekeeping and insurance en route, to

an authorized port of entry in the United States convenient to the

ultimate destination.

ARTICLE 4

The Parties shall support the widest possible dissemination  of

information arising from this Implementing Agreement  in accordance  with

Article 2 of the Annex to the Energy R&D Agreement. If a Party has

access to proprietary information as defined in Article 2 of the Annex to

the Energy R&D Agreement  which would be useful to the activities under

this Implementing Agreement, such information shall be accepted for the

tasks only on terms and conditions as agreed in writing by the Parties.

ARTICLE 5

Rights to any invention or discovery  made or conceived in the course of

or under this Implementing Agreement  shall be distributed as provided in

paragraph 1 of Article VI of the Energy R&D Agreement. As to third

countries, rights to such inventions shall be decided by the Joint

Steering Committee.

Each Party shall take all necessary steps to provide the cooperation  from

its inventors required to carry out this Article. Each Party shall

assume the responsibility  to pay awards or compensation  required to be

its own nationals according to its own laws.
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ARTICLE 6

The existing terms and conditions of the Energy R&D Agreement shall continue

and remain in full force and effect notwithstanding  the terms of this

Implementing Agreement. Articles 3, 4, 5, 6, 7, and 8 of the Annex to the

Energy R&D Agreement are hereby incorporated by reference.

ARTICLE 7

This Implementing Agreement shall enter into force upon the later date of

signature and shall remain in force for a period of two years.L_-__. -- It may be

amended or extended by mutual written consent of the Parties in accordance

with Article V of the Energy R&D Agreement.

ARTICLE 8

This Implementing Agreement may be terminated at any time at the discretion of

either Party, upon six (6) months advance notification in writing to the other

Party by the Party seeking to terminate the Implementing Agreement. Such

termination  shall be without prejudice to the rights which may have accrued

under this Implementing Agreement to either Party up to the date of such

termination.
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Done in Washington, D. C., and Caracas, Venezuela.

THE JOINT STEERING COMMITTEE

On behalf of DOE

Member George Stosur

Alternate Member Robert Folstein

Date

On behalf of MEMV

Member Manuel

I

Member Luis Giusti

Date
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APPENDIX

ANN;! IX

ARTICLE 2

Statement of Work to be Performed by LLNL

A. Geophysical Probing

Task 1: DOE shall provide INTEVEP with a detailed review of the

geophysical techniques that have merit for determining  the nature of fractures

at three specific sites on the Bolivar Coast. Each of the above sites shall

be considered  in terms of its own underground characteristics,  such as

saturation, fluid composition, and material-type. The techniques to be

evaluated  shall include, but shall not be limited to, surface based

electromagnetic  radar, electrical self-potential, two-loop mutual impedence,

electrical resistivity, seismic transmission, excitation-of-the-mass,

borehole-to-borehole signal-transmission,  and seismic emission. This task is

estimated to take six weeks following authorization by project managers to

commence.
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Task 2: Crack and Void Detection

Objective: Develop and demonstrate  surveillance methods for

detecting potentially  hazardous voids and cracks within and beneath the

dikes.

Rationale: Geophysical methods have many roles in assessing shallow

hazards: identification  of appropriate locations for more expensive

detection or maintenance  efforts, exploration where drilling is not

allowed, extrapolation  of features detected in exploratory borings, and

confirmation  that engineering solutions are functioning  as planned. LLNL

personnel have evaluated candidate geophysical techniques for

reconnaissance  of the dikes and selected three methods to be evaluated

further.

Description: We propose three methods for monitoring  the dikes for

potential hazards. These are Mutual Impedence, Magnetometric

Resistivity, and Excitation of the Mass. The first two techniques should

be valuable for detecting and delineating potentially  hazardous voids in

the dikes (as well as serving as checks on each other), and the third for

detecting seepage paths under the dikes. In our opinion, the Mutual

Impedence technique would appear to show the highest payoff, and

therefore our plan will emphasize this technique.

The evaluation  of the Mutual Impedence Method will proceed in

several stages. First, an accurate description of a representative

ion of the dike will be compiled. Second, physical and computer
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modeling will be used to calculate the anomalies caused by postulated

voids and cracks, and to choose an optimum source and receiver

configuration, frequency  range and loop size. Based on these studies,

LLNL will design a system and plan an experimental program to test it.

LLNL and INTEVEP will jointly review this plan and decide whether to

proceed with the third step, system fabrication and field tests.

Outcome: INTEVEP will receive recommendations  for implementation  of

a reconnaissance  system for monitoring  potentially  hazardous conditions

within the dikes.

Proposed Schedule:

2.1 INTEVEP will:

A. Acquire samples of materials  from which dikes are made for

purposes of electrical characterization. Alternatively,

measured values or data from which they can be derived would be

acceptable.

B. Acquire detailed drawings of a representative  dike.

(August, 1984)

2.2 Laboratory  Measurements.

LLNL will measure the electrical characteristics  of the

materials  from 2.1A (September 1984).
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2.3 Computer Modeling.

Computer modeling experiments  for determination  of system

response to variations in loop spacing, orientation, and

frequency of operation. LLNL will evaluate the three systems

mentioned  above under "Description" and study in detail those

most appropriate. LLNL would determine which combination  of

system design parameters gives the maximum response for

expected anomaly types. (October-November, 1984)

2.4 Experiment and System Design (December 1984-January  1985)

LLNL will use the information obtained from 2.3 to design the "best"

system and evaluate it. LLNL will provide intermediate report on

activities completed and feasibility of method (January, 1985).

2.5 LLNL and INTEVEP decide whether to proceed with fabrication  and

field evaluation  as outlined in 2.6 through 2.11 below (February, 1985).

2.6 Prepare for First Field Deployment

A. Buy or build system

B. System test at LLNL

C. Travel arrangements

D. Arrange for shipping of equipment

2.7 Perform First Field Experiment

Our purpose here would be to determine such things as the

sensitivity of the various techniques to the natural background as
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well as anomalous features. We also seek to check each technique

for its range of validity and to compare the techniques to each

other.

2.8< Data Reduction and Planning

Here we reduce the data from the first field experiment and plan for

the second experiment.

2.9 Perform Second Field Experiment.

2.10 Data Reduction and Interpretation.

2.11 Write Final Report and Make Recommendations  for Dike Monitoring

System

Estimated Cost:

Cost to decision point (Item 2.5) not to exceed $100,000. Estimated

cost of total project would be an additional  $200,000.

Task 3: Fullwave Recording of Data from Acoustic Emission Experiment

Final decision to include or not to be made at later date.

Task 4: Swept-Frequency  Radar Development.

Deferred; final decision to be made based on fixed-frequency

radar investigation by INTEVEP.
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B. Seismic Hazard Studies

Objective: To assist INTEVEP in the collection and analysis of data

required to determine the seismic hazard for the dikes.

Rationale: A significant possible hazard to the dikes might result from

a number of geological hazards. These geological  hazards include:

(1) Ground rupture under or very near the dikes due to a strong

earthquake.

(2) Ground failure due to liquifaction during strong ground shaking due

to a large earthquake.

(3) Structural  damage to the dikes themselves due to strong ground

shaking.

The determination  of the likelihood of damage due to ground rupture

requires an extremely  accurate seismotectonic  model which identifies all

capable faults which might run under or very near the dikes, and their

seismicity  rates. Geological and seismological investigations which can aid

in determining  whether capable faults exist in the area include detailed

geologic mapping and monitoring  of microseismicity.

The hazards mentioned under (2) and (3) require the characterization  of

the strong ground shaking which might be produced at the dikes due to any

nearby earthquake  source zones. The decision as to when adequate information

has been obtained for the characterization  of the ground motion depends on the

of specific methodologies  used to assess the earthquake ground
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motion parameters. The parameters that are generally accepted as being of

engineering  significance include peak values of ground motion (acceleration,

velocity or displacement), spectral content, and duration of significant

shaking. It is generally agreed that earthquake  ground motion parameters are

greatly affected by source factors, path effects (attenuation relationship),

and local site conditions. Thus we must move from observable  or modelable

quantities to the final characterization  of the ground shaking. Currently,

this characterization  is thought to be best described by a probabilistic

hazard assessment which describes the errors in each observed or modeled

quantity as well as can be done. For such methodologies  the observables are

well defined, they include some or all of the following: time and size of the

last motion on a given fault, recurrence rate, slip rate, fault length,

seismicity  rate, and location.

In addition, the seismic source zones need to be well defined, this

definition includes the requirement  to adequately model significant

earthquakes. Thus, modeling requires the definition of the magnitude, moment,

and radiation pattern for such events.

Once the sources are well defined (that is, the probability  of a given

event occurring at a given distance is defined),  we need to model the actual

effect at the dikes. This requires the determination  of all pertinent path

effects, these include the attenuation of the strong shaking along the

propagation  path, and the determination  of local effects such as soil

amplification  or damping.
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This hazard determination  rests, then, on a well-defined seismotectonic

model of the area, followed by the determination  of design basis earthquakes

used to model the effects of strong shaking on the dikes. The formulation  of

an improved seismotectonic  model requires estimates of both current and

historic seismic activity in eastern Venezuela, accurate location of

earthquakes  and accurate determination  of the source mechanisms. Geological

studies can provide a list of potential  faults which can be identified as

associated with the seismic activity, provided the seismicity  is accurately

located, so that its association with a given fault zone is unequivocal. This

requires accurate, rapid location and analysis of earthquakes  within about 100

km of the dikes. This can be accomplished  through the installation of a

multi-station seismic network which has been calibrated by a number of timed

high-explosive  shots. The velocity structure within the network can then be

determined  by simultaneous inversion of earthquake phase data (including P and

S waves) and data from the shots. This velocity structure can then be used to

relocate both the ongoing and historical seismicity. Following the

relocation, accurate focal mechanisms  can be determined and seismicity  can

then be associated with mapped features.

Description:

Task 1: Structure and Seismicity

a) Seismic Network Installation/Data  Acquisition.
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We propose to assist INTEVEP in developing a model for relocating

current and past seismicity affecting the seismic hazard in the eastern Lake

Maracaibo region by temporarily  deploying portable digital recorders and our

central recording system to collect waveform data from the INTEVEP network.

We will deploy sensors at 6 proposed network station sites and record

seismicity  prior to installation of the Dyneer Q-log system. These data will

be recoded using LLNL's PDR-2 recorders.  An additional  6 channel PDR-2

recorder would be installed to record seismicity from the seismic network

operated by the Universidad de 10s Andes in Merida. This sub-task would

require a visit by three LLNL employees to install these instruments and train

INTEVEP or University personnel  to service the recorders. These portable

recorders would remain installed until the INTEVEP network is operational.

Cassette tapes from these recorders would be returned to LLNL for

transcription  and for preliminary  processing. LLNL would provide initial

analyses and copies of the data on g-track tapes.

b) Seismic Refraction Data Collection

After the INTEVEP Q-log recording system is installed at permanent sites

(in the second quarter of 1984), LLNL proposes to install additional  stations

with the assistance of INTEVEP personnel at up to 20 temporary sites located

along refraction profile lines. INTEVEP is responsible for collection of data

from their permanent station network which will free LLNL equipment currently

deployed for redeployment  at other temporary  recording sites. Only the

station at Merida will be left in place for recording data from the seismic

operated by the Universidad  de 10s Andes. Data from these additional
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sites will either be recorded on-site using LLNL portable digital recorders

or, if necessary, will be telemetered  to an LLNL recorder site using LLNL

equipment. We will record the planned timed explosions (1 to 3 tons) using

our portable stations and combine these data with digital data from INTEVEP’s

digital stations in order to develop an accurate model of the shallow crustal

structure within the permanent network. The explosions will be detonated by

INTEVEP at widely spaced shot points within the network; ensuring different

directions for rays propagating  across the network and proper sampling of the

velocity structure. Some of the explosions will be located in the source

region of the nearest active seismic belt in order to provide a comparison for

accurate relative locations in this region. Recording of any seismicity  is

considered  to be of secondary importance to obtaining recordings of the

explosions. We would primarily  assist INTEVEP by recording these data and

transcribing  the data from these stations and other digitally recorded seismic

data to a format which is compatible with their IBM computer. A preliminary

analysis will consist of picking arrival times for seismic waves recorded from

earthquakes  and explosions. Further analysis is contained in Subtasks c) and

d).

c) Crustal Model Inversion

LLNL has recently conducted a project in the Livermore Valley,

California, which is identical to INTEVEP efforts to produce a crustal model

for relocating current and historic seismicity. The main programs which are

useful specifically  for modeling are:

RAYZD: VELINV: A layered model inversion program using large

joint equations
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VELR: A layer reference and model inversion with matrix splitting

and inclusion of both P and S models (expandable to a 3-D

perturbation  modeling)

VELEST: A layered model inversion program for a 1-D model

LQUAKE: Hypocenter calculation  program

HYP071: Lee and Lahr (1971) hypocenter location program

plus other supplementary  programs referred to in Subtask e). We can provide

programs, advice, and computational capabilities in these areas. We would

first provide basic documentation  of our programs to INTEVEP. Later, INTEVEP

personnel should visit LLNL to become familiar with their operation (ideally,

using their own data). The next part of the task is to transfer these

programs to INTEVEP and aid during installation on their computer.

We would also perform a preliminary  interpretation of the data collected

in Subtasks a) and b) for shallow structure in order to locate any seismicity

recorded by the combined network of permanent and portable digitally recorded

stations. Final interpretation  and model development would be done by INTEVEP

contingent  upon conversion  of SAC to the IBM 4341, transfer of crustal model

inversion programs, and the availability  of seismic reflection profiles and

velocity models near the network. We anticipate these models would be

published under joint INTEVEP and LLNL authorship.

d): Source Mechanism Studies

An essential aspect of the seismic hazard analysis is focal mechanism

studies of earthquakes. As part of the seismicity study, we propose

additional analysis directed toward source studies of earthquakes  to aid in

of particular  models for faulting in specific source regions.
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Data recorded with the INTEVEP seismic network would be combined with

data from the LLNL portable deployment to give adequate station density.

We would assist INTEVEP personnel in the analysis of focal mechanisms  for

selected events. In addition to first motion studies, moment tensor

inversions and SV/P amplitude analyses may be possible on a subset of the

events. Finally, spectral techniques can be applied to estimate stress

drop and other relevant source parameters. This study will also

determine if composite focal mechanisms  can be inferred on a routine

basis with only the INTEVEP network. It should be noted that final

interpretation  and model development  is contingent upon other portions of

this proposal.

e): Documentation  and Training for Use of Computer Programs for

Geophysical Analyses

LLNL will provide documentation  for programs described in the other

sections of this proposal. These programs include programs for seismic

data display and processing (SAC), modeling of seismic source mechanisms,

inversion of travel times for velocity structure and location refinement,

and other aspects contained in these tasks. We will provide greater

detail on specific programs on request. We will also train INTEVEP

personnel to use these programs at LLNL or on their IBM computer.

f): Conversion of SAC for the IBM 4341 Computer

SAC (Seismic Analysis Code) is a general purpose interactive

analysis program designed for the study of sequential  data, especially

Emphasis has been placed on analysis tools needed by
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seismologists  in the detailed study of seismic events. Current analysis

capabilities  include normal arithmetic operations, Fourier analysis,

infinite impulse response (IIR) and finite impulse response (FIR) _

filtering, automatic and manual time and amplitude picking, signal

stacking, noise estimation, Hilbert transform, cross-correlation,

decimation, interpolation, Wiener filtering, windowing, phase-unwrapping,

instrument correction, and three component projection. Each signal is

stored on disk in a separate file containing the data preceded by a

generalized  header record. Up to 100 such signals of arbitrary size can

be processed simultaneously. Smaller portions of a data file can be

identified and processed using values entered manually or stored in the

header as delimiters. SAC also contains a very extensive graphics

capability. Default values for each graphic attribute are chosen so that

a plot can be generated with little effort. At the same time, the user

has complete control over the picture display. This integration of

analysis and graphical  capabilities  into a single system is one of SAC's

more powerful features. Written in Fortran 77, SAC was designed to be

both modular and transportable. Array dimensions that affect program

size are easily adjustable. All machine and graphics library dependent

coding is isolated in a small set of low level subroutines allowing easy

conversion to other computers.

If INTEVEP desires conversion  for the IBM 4341, LLNL programmers

would instruct INTEVEP computer programmer and provide information

necessary for SAC to be implemented on INTEVEP's IBM 4341. Training for

implementation  on the IBM 4341 will require approximately  one man-month

SAC is a program copyrighted  by the University  of California
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and LLNL will provide it to INTEVEP on the understanding  that SAC cannot

be copied or transferred  out of the PDVSA's (Petroleos de Venezuela S.A.)

system. We also require that INTEVEP provide LLNL with a copy of the

FORTRAN source code for the version of SAC which INTEVEP develops for the

IBM 4341.

Task 2: Seismic Hazard Evaluation

(It has been decided to defer decision on inclusion of this task

until 1985.) Proposed task description follows:

This task has two objectives:

Objective 1: To estimate the seismic hazard at five selected sites

along the dike, in terms of peak ground acceleration and pseudo relative

velocity spectra.

Rationale: Prediction of the dynamic behavior of the dikes under

seismic loading is heavily dependent on the physical models (i.e.,

material properties, mechanical properties, geometry, etc.) and on the

type of seismic loadings. It is now recognized that the uncertainty  in

the loading is generally the dominant factor of uncertainty  in the

dynamic analyses. As a result, it is important to quantify the

uncertainty in the hazard as best as possible. The random uncertainty  as

well as the systematic  (or model) uncertainty has to be expressed  clearly

and accounted for. Until recently, no methodology existed to include the

systematic uncertainty. Several are now available,  the approach of which

of the ad-hoc engineering  type.
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Under a contract with NRC, LLNL has developed a rigorous, systematic

methodology to be applied to the eastern U.S. which should also be

applicable to the Lake Maracaibo  region in Venezuela. The general

concept is to introduce the systematic uncertainty  at every level in the

analysis by making extensive use of experts' opinions, thus by using

every possible physical interpretation  of the data and scientifically

deriving the levels of confidence (probabilities) for each interpretation.

Description: Two types of data are necessary to perform this

analysis. The first type is the description of the seismic activity,  in

the form of a set of seismic zonation maps and their associated

seismicity  parameters. The second type is the description of the ground

motion attenuation as a function of distance from the source and

magnitude (or intensity) of the earthquake. These data will be provided

by two sets of experts chosen for their general knowledge of the area

considered  and their expertise in the fields of seismology  and earthquake

engineering. For the first panel of experts (ZSE) on zonation and

seismicity, we recommend no less than five (5) members. For the second

panel (GME) on ground motion modeling, 5 members would also be advisable,

although as little as 3 would be permissible. The choice of the experts

will be made in concensus between INTEVEP staff and LLNL.
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LLNL will prepare and send the questionnaires  to the experts,

collect their answers, and develop the actual computer files for use in

the LLNL hazard code. This includes:

0 digitization  of the zonation maps (an average of 2 maps per ZSE)

0 generate the files of seismicity parameters (1 file per ZSE)

0 test of these files for consistency  and correctness

LLNL will update its computer codes, make minor changes necessary to

account for the specific needs of this analysis (primarily input-output

changes and/or minor model changes).

An exhaustive  sensitivity  analysis will be performed to ascertain

the relative importance of each of the parameters used in the analysis

and determine if any more work is needed. It is assumed at this point

that no major work in the field of ground motion modeling will be

performed. Rather, the ground motion models will be derived from

available models.

Objective 2: Transfer of the Technology  to INTEVEP.

This includes transfer of codes and providing assistance in

setting-up and use of the LLNL codes.

Rationale: The codes now available at LLNL have been developed for

the CDC 7600 system and possess some features specific to LLNL, such as

the plotting package. INTEVEP will need assistance in setting up these

1 their computer system.
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Description: The codes will be provided on tapes along with users

manuals. INTEVEP's staff will set these codes on their system, however,

because of the complexity  of such codes, it is recommended  to detach an

LLNL employee knowledgeable  with the codes to INTEVEP to provide

assistance in the setting-up and training in the use of the codes for a

total of 1 month. (Possibly in several smaller sojourns.)

Proposed Schedule - Task 1

a)

b)

d

4

e)

f)

Deploy recorders

Analysis

Deployment

Analysis

Model Inversion

Mechanism Studies

Program Training

SAC Conversion

March-April 1984

May-December  1984

July-August 1984 (after installation

of INTEVEP network)

September 1984-March 1985

December 1984-March 1985

March 1985-June 1985

May-December  1984

(1 man-week to 2 man-months)

May-July 1984

Proposed Schedule - Task 2:

Objective 1:

1.

2

3.

4.

5.

6.

Choose experts (with INTEVEP)

Prepare and send zonationlseismicity

Prepare and send ground motion questionnaire

Digitize maps, develop seismicity files

Develop ground motion files

Finalize input files

Perform analysis

Final report
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Objective 2:

1. Provide codes

2. Visit at INTEVEP's location for assistance and training _

Estimated  Costs:

Task 1:

a>

b)

c)

d)

e)

f)

$ 52,000

$150,000

$ 30,000

up to $24,300

up to $24,300

$ 10,000

[Task 2: $120,000] tentative

C. Theoretical Studies on Compaction

Task 1: DOE and INTEVEP shall jointly conduct an exhaustive  review

of the literature to establish the state-of-the-art  with respect to

conceptual and mathematical theories of compaction and its relationship

to subsidence.

Task 2: DOE and INTEVEP shall jointly review the existing

theories, laboratory methods, field methods, and synthesize them into one

state-of-the-art report.

-18-



D. Petrophysics  Relating to Compaction

Task 1: Laboratory Measurements  on Disturbed and Undisturbed Core

for Parameter Evaluation.

Objective: To measure the effects of disturbance on the mechanical

properties of clay and sandstone samples.

Rationale: Prediction of formation behavior at depth requires a

validated numerical model and the appropriate physical property input

data. These data will be derived from both the field (well, surface) as

well as in the laboratory. It is inevitable that by testing of drill

core in the laboratory, some disturbance of the core will occur either

through the field coring operation, by depressurization  and cooling or by

preparation  of the laboratory test samples from the rock core. It is

proposed to evaluate the effects of.this "disturbance" upon the physical

(especially  mechanical) properties of the core by contrasting  the

behavior of the core as furnished  with core material further disturbed by

pressurization  using a fluid followed by depressurization  along several

loading/unloading  paths.

Description: Three samples, two sandstones and clay or shale, will

be tested. Pressure-volume  tests will be run on each material as

furnished. Each of the two sandstones will be disturbed (expanded)  to

two porosity values; the clay will only be tested in its as furnished

state. Thus, a total of seven tests will be run at each of two

temperatures: 20' and 15OOC. Each test will be of the pressure-volume
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. -_ _

(PV) type and in each, six-ten loading-unloading  cycles will be

accomplished  up to a maximum pressure of 15,000 PSI. Volume changes will

be determined  by measurement  of fluids expelled during pressurization.

Only the fluid produced from the clay/shale  will be analyzed for

salinity. Acoustic velocities will be measured at selected points along

each PV curve. Results will be furnished in the form of P-V curves and a

tabulated  set of PV and acoustic velocity values for each test. The data

will be interpreted and conclusions  presented.

Outcome: The data will demonstrate how much disturbance  influences

the mechanical properties of these materials. These results can be used

to decide to what extent measurements  on possibly disturbed core

represents  the parameters in situ.-- Furthermore, a method may be

developed to determine (and correct for) the degree of disturbance  from

PV measurements on core

Proposed Schedule:

material.

(1) INTEVEP collect, prepare and ship core samples (March-June

1984).

(2) LLNL reconfigure  apparatus (June-July, 1984).

(3) LLNL perform measurements  (August 1984-January  1985).

(4) Final Report (approximately  March 1985).

INTEVEP Requirements: INTEVEP will collect and ship appropriate

amount of 4-l/2" core samples to LLNL. Assumes core will be available in

Livermore  June 1, 1984.

Not to exceed $60,000.
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Task 2.: Laboratory  Determination  of Parameters for Model

Simulations.

Objective: To prov ide parameters for mode 1s. The parameters to be

provided are Mohr-Coloumb  failure envelopes, elastic moduli, high

pressure compressibilities,  and thermal conductivities  and diffusivities.

Rationale: These parameters are required and LLNL can measure them

over the appropri ate pressure and temperature ranges.

Description: Three types of laboratory measurements  are suggested

to define the behavior of the relatively  undisturbed rock core (whole

core furnished for laboratory testing by INTEVEP) for the purpose of

model input.

(a) The first would be Mohr-Coloumb  (M-C) failure envelope curves

based on six to eight measurements  each on one sandstone and

one clay. Both would be tested at 20" and 150°C over a

pressure range up to 15,000 PSI. Data will be furnished in the

form of M-C envelopes and data tables. Several samples will be

strain gaged to give elastic moduli. Results will be analyzed

and conclusions presented.

(b) The second measurement  for model input would be P-V testing to

very high pressure to define the grain compressibility (and

thus elastic constant) of one sandstone at 20°C. Pressures

would range to 450,000 PSI with several unloading/reloading

cycles for comparison with data from task D-l.
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(c) The third measurement  for model input would include the

determination  of thermal conductivity  and thermal diffusivity

under pressure to 8000 PSI and temperatures to 25OOC. Two

sandstones and one clay would be tested. Curves of

conductivity and diffusivity, vs. pressure and temperature  will

be furnished as well as tabulated data. Results will be

analyzed and conclusions  drawn.

Outcome: INTEVEP will be given data sets from which model

parameters will be determined.

Proposed Schedule:

(1) INTEVEP select,

1984). Assumes

(2) Measurements  at

prepare, and ship core samples (March-June

core available June 1, 1984, in Livermore.

LLNL

(a) M-C envelopes June-December  1984

(b) Compressibility June-December  1984

(c) Thermal Properties October 1984-March 1985

(3) Final report June 1985

Cost Estimates: Not to exceed $80,000.

Task 3: Laboratory Studies of Long-term Creep Compaction of

Reservoir Materials Under Appropriate Pressures and Temperatures.
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Objective: To determine a constitutive  law relating effective

stress, volume, temperature, and time for the Bolivar Coast and Faja

reservoir rocks as well as to elucidate the mechanisms  of long term.creep

compaction  of these rocks.

Rationale: Many compaction producing processes take a long time.

Consequently, the response of a rock sample to an instantaneous  reduction

in effective  stress consists of two parts: the "instantaneous"  response

and long-term creep compaction. Routine laboratory measurements  are of

short duration and do not ,detect  the long-term component of deformation.

In this task, rock samples will be subjected to constant stress long

enough to determine a constitutive  relationship useful in predicting the

long-term response of the reservoir and associated rocks for different

production  schemes. .

Description: We will study both sandstone and shale under

controlled  conditions of confining pressure,  pore pressure, temperature

and time. Two sandstones and one shale will be tested at both 20' and

150°C under hydrostatic loading. VP and V, will be measured

periodically. The change in sample volume will be determined  by

measurement of the fluid expelled from the sample at constant pore

pressure and effective stress. Data will be reported in graphical and

tabular form and will present the creep compaction as functions of

pressure (lithostatic or effective), temperature and time. The data will

be analyzed and conclusions drawn.
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Outcome: INTEVEP will have an improved understanding  of the

long-term mechanical response of the reservoir material, which it can use

in prediction  of the most efficient  future production  strategy. _

Proposed Schedule: This work will take at least a year and could

begin in October, 1984.

cost: Not to exceed $70,000.

INTEVEP Requirements: 1NTEVEP will collect and ship appropriate

samples as described in item D-l. Assumes core available June 1, 1984,

at Livermore.

Task 4: Familiarization  of INTEVEP Personnel in Advanced

Laboratory  Techniques  and Apparatus.

Specifics to be defined at a later time.

Costs not to exceed 915K.
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SECOND &MMXEW  AND MION ‘IO
ANNEXIX
OF THE

mEl.lEP- OFE3ERGYOF~UNITEDSTXPESOFAMERICA  .

THE MINISTRY OF = AND MINEiS OF ‘IBE REPUBLIC OF VENFZJELA
IN ‘IHE AREA OF

SUBSIDENCE DUE To FLUID WITHDR?HU

WHEREAS,  the United States Department of Energy (herernafter referred to as
DOE) and the Mlnlstry  of Energy and Mmes ot Venezuela (hereinafter referred
to as MEZ4V) desire to cooperate in the field of energy research and
develmnt;

WHEREAS,  In the furtherance of their mutual Interest DOE and MBlV entered into
the Mreement  in the field of Energy Research and Development  signed March 6,
1980 (hereinafter  referred to as the Energy R&D Agreement);

.
WHEXEAS,  on July 12, 1983, DOE and MFMV entered into an Impknentrng Agreement
in the area ot subsidence  due to tluld wlthdrawal  (hereinafter referred to as
the Implementing Agreement) ;

WHEBEAS, DOE and MEXV have a mutual Interest in technology exchange on the
prediction ot subsidence  as a result of fluid withdrawal;

WHEREAS, DOE and MEMV have a mutual interest in unproving  their present
modeling capabrlity to predict the occurrence of cracks produced by subsidence
due to tluid withdrawal and/or removal ot subsurface material;

WHEREAS, an ability to predict the occurrence of the potentially damaging
ettects ot ditterential subsidence  is of consrderable  value to many #IE and
MEMV programs;

WHEREAS,  near-surface cracking has been &served in 011 fields of the Bolrvar
Coast, Venezuela, In response to discontinuous dlfterentlal  subsidence,
providing  a unique  test area for the developnent and evaluation  of predlctrve
mcdels for subsrdence  ti horizontal deformation;

WHEREAS,  sune coastal dikes have been built to protect sane inland areas
presently below sea level at some densely populated  zones and to marntaln  tne
oil and aquifer prcductron fran this area of the Maracalbo  basin;

WHEREAS,  approxrmately  80% of the Venezuelan daily petroleum production
oriqrnates in the Maracaibo basin;

W, Article 7 of the Implementing  wreement  ani Artrcle V of the Energy
R&D wreement  of March 6, 1980, provide that DDE and MEMO may amend the
Implementing Agreement by mutual written consent;

It is agreed that the entire Implementing Agreement be replaced with the
t011cnnmg:
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ARTICLE 1

In accordance with Article V of the Energy B&D Agreement, the Venezuelan
representatives of the Steering Cuanrttee have designated IIwEVEP, S. A to act
on behalf Ot MEXV under this Implementing Agreement. INIWEP and D3E shall be
hereinafter referred to as the Parties to this Implementing Agreement. me
Assistant Secretary for Fossil Energy shall be primarily responsible for the
programatic aspects of this Implementihg  Agreement for DOE. Lawrence
Livemore National Laboratory shall carry out DOE’s technical responsibilities
under paragraph  A, B, and D of Article 2 of this Implementing  Agreement. Each
Party shall deslqMte one Project Manager for this Implementlnq  &reement;
these Project Managers shall provide technical management and cmrdlMtlon  of
the tasks described ln thls mplementlng  Agreement.

AKTICLE  2

The Parties shall cooperate ln tasks ln the area of subsidence due to fluid
withdrawal as set forth below:

A detailed statement of work is provided in the Appendix to this Implementing
Agreement.

A. Geophysical Probihg

Task 1: LLNL shall provide IFREVEP  with a detailed review of the
geophysical techniques that have merit tor determining the nature ot
fractures at three specific sites on the Bolivar Coast. Each of the
above sites shall be considered in terms of its own underground
characteristics, such as saturation, fluid amposition, and
material-type. The techniques to be evaluated shall include, but shall
hot be limited to, surface based electranagnetlc  radar, electrical
self-potential, two-loop mutual mpedance,  electrical reslstivity,
seismic transmission, excitation*f  -the-mass,  borehole-to-borehole
SlqMl-transmlsslon, and selsmlC emlSSlon.

Task 2: LWL shall provide IWEVEP with recamendat ions for
implementation of a reconnaissance system for detecting cracks and voids
within the dikes along with Bolivar Coast of lake Maracaibo.

Three methcds shall be evaluated for mnitorihg the dikes, Mutual Impedeme,
Flagnetanetrlc  &slstivlty, and EXcitatlon of the Mass. The first two
techniques are for detectmg  and delineating voids in the dikes and the third
for detecting seepage paths under the dikes. Based on these evaluations, LUG
shall design a system and plan an experimental program to test Lt. LLNL and
R+BXVEP  will jointly review this plan an3 decide tiether to proceed with
system fabrication and field tests, as a cominuation  of this msk: if the
decision is made to proceed, such activities shall be the subject of a future
Amendment to this Implementiq Agreement.

IWEVEP shall acquire samples of materials fran which dikes are made and ship
these samples to LLNL  for purposes of electrical characterization.
Alterrmtlvely, INTEWP shall provide to LLNL measured values or data fran
which the characterization can be derived. IWEVEP shall also provide
detailed drawings of a representative dike.
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Task 3: Fullwave  Recordmg ot Data fran Acoustic Dnlssmn Pxperment.

A decision to include this task shall be made by the Parties at a later date
and, if included, it shall be the subject of a future Amendment to u-his
Implementing Agreement.

Tasx 4: Swept-Frequency Radar Development.

A decision to include this msk shall -b made by the Parties, based on
fixed-trequency radar mvesttqatmns  done by INRZVEP  and, if included, it
shall be the subject of a tuture  Amer&uent to tms Implementing Agreement.

B. Seismic Hazard Studies

Task 1: Structure and selsnlclty.

a) SelSmC Netwxk InStalIatlOfq/lhta  AOqUlSltlm.

LLNL shall assist INJEVEP in developing a model for relocating current and
past selsnlclty aftectlng the eastern Lake Maracaibo region by temporarily
deploying portable digital recorders and LWL’s central recording system to
collect waveton  data tran tne INEVEP network. TRese portable recorders
shall remain installed until tne INEVEP network is operational. Cassette
tapes tran these recorders shall be returned to LL& for transcription and for
preliminary  processing.

b) Seismic  F&traction Data Collection.

Atter the INTEVEP *log recording system is Installed  at permanent sites LLHL
shall mstall additional stations with the assistance of INTEVEP personnel at
up to 20 temporary sites located along refraction profile lines. Data fran
several planned tuned explosions (1 to 3 tons) shall be recorded using LWL
portable statmns  and cmbmed  with dlgltal data fran INIWEP’s dlgltal
stdticns in order to develop an accurate mdel of the shallow  crustal
structure.

c) Crustal Model Inversion.

LWL mall provide MCEVEP with six cmputer programs and technical assistance
for tne developnent of a crustal  mdel tar relocating current and hlStOrlC
seismicity in the area ot the Iake Maracaibo  Bolivar Coast.

KNLshallperfonn  a prelunlnary interpretation of the data collected in
Subtasks a) and b) for shallow structure m order to locate any sersmicrty
recorded by the ambined network of pemanent  and portable digitally recorded
stations. Fill interpretation and model developnent shall be done by INIWEP
upon conversion ot the SAC progranr  to the IWESJEP  IBM 4341, transter ot
crustal model inversion programs, and the availability of seismic reflection
protiles and velocrty models near tne network.

d) Source Medmnlsu  Studies.

LLNL Shall asslst IWEVEP personnel m the analysis of focal mechanrsns  for
selected events
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e) IBmmentation  and Training for Use of Canputer Programs for
mysEa AMlyses.

LWL shall pmurde docunentatmn  for ahputer programs described in Task c-)
above. obese programs mclude  programs for seismic data display and
pmcesslng  (SAC), modehng ot semim source mechanisms, inversion of travel
tmes tor velocity structure and location refinement, and other aspects
contained in these tasks. KNL mall pruvide  greater detail on specific
programs cn request. LWL shall also train INIWEP’s personnel m use these
programs at LL&& or on their IBM amputer.

f) Conversion of SAC for the IBM 4341 Cauputer.

LWL programners  snail assist INTEVEP aanputer  pmgramners  and provide
intonnatmn  necessary tor SAC to be mplemented  on IIlmEmP’s  IBM 4341. L
shall provide SAC to IWIZVEP  on the understanding  that SAC cannot be copied or
transferred out of the PDVSA8s  (Petroleos de Venezuela S.A.) system. INTEWEP
shall provide  L,WL with a copy of the FCWRAN  source mde for the version ot
SAC wnch INIWEP develops for tne IBM 4341.

Task 2): Semnic Hazard Evaluation.

a) Custanized methodology tor estmating  the seismrc  hazard.

LWL shall assist IIWEVEP  in characterizing the seismic hazards in the eastern
Lake Maracaibo  region. A methodology previously developed by LKHL will be
moditied for application in Venezuela.

Wo types of data are necessary to perform this analysis. The first type is
the description of the seismic  activity, in the form or a set of selsmlc
zonation maps and their associated selsmicrty  parameters. lhe second type 1s
the description of the ground notion attenuation as a function ot distance
tram the source and magnitude (or intensity) of the earthquake. These data
will be provided by two sets ot experts cnosen for their general knowledge of
the area considered and their expertise m the fields of selsmlcgy and
earthquake engineering. The tirst panel of experts will be organized by
INTEVEP with the help of LINL in the selection of tie panel members. For this
panel of experts on zonation and seismlcity (ZSP), m less than five (5)
members will be selected. lhe choice of the experts will be made in mncensus
between IIWEVEP  staff and LUG. tot the second panel on ground mtion
modeling (W), two teams will be formed. One team will consist of INEVEP
experts and the seani team will be formed of LUlL statf.

IUIL will prepare and send the questionnaires to the experts and collect their
answers. me actual cmputer flies for use in the IUL hazard code will be
partly developed by LUL and partly by IWEVEP.  !bese will include:

0 dlqltlzation ot the zonation maps  (an average of two maps per ZSP,
to be pertomed by IWEVEP).
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0 generate the tiles of seismlcrty (one file per ZSP, IJNL will
develop the file for one expert and help INlXVEP  in the develwnt
ot the remaining tiles).

0 test these files for consistency and correctness (KNL will review
all the urpot files).

I’
LLNL  will update its canputer  oodes and We changes necessary to account for
the specific needs of this analysis.

An exhaustive sensitivity analysis will be performed to ascertain the relative
importance ot each of the parameters used u1 the analysis and determine if any
more work is needed. No major work m the field of ground motion tieling
Will be performed. Rather, the ground mtion mOdels, provided by the experts
of the Ground Motion Panel, will be derived fran available models.

A set of hazard cumes grvlq the probability of exceedance, with its
uncertainty, will be provided for one site. These curves will be used In
other studies by INIWEP to choose the appropriate seismic  loading for
pertommg  dynamic analyses of the dikes.

b) Transfer of technology to INIEVEP.

The codes nc~ available at LWL have been developed for the CDC 7600 system
and possess m features specific to KHL, such as the plotting package.
INIXVEP  will need assistance to transfer and learn how to use these codes.

LINL shall pride the LWL hazard codes on tapes along wlth users manuals as
early as pcssrble in the COUrse  of the project. IMIEVEP  staff Will  set these
codes on their system, however, because ot tne canplexity ot such &es, LUIL
will provide to INIEVEP  an employee knowledgeable with the cedes to assist in
the setting-up and training in the use of the codes for a total of two weeks.
In a tirst step, the codes will be transferred to INIEVEP in their present
torm. IMIEVEP  will adapt these codes to their system with help fmn the LWL
statt . In the second step, a LLNL employee wrll deliver the custanned  tales
and provide assistance for a period of one week at the INEVEIP  location. Sane
trme later (approxtmately  1 or 2 months), LWL will again send an employee  to
perfect the training of INIEVEP statf in using the codes, after they have been
able to get M3re familiar with them.

c. Theoretical Studies on Canpactlon

Task 1: DOE and WIEVEP shall jointly aduct an exhaustive review of
the literature to establish the state-of-the-art with respect to
conceptual and mathematical theories of cQnpaction and its relationship
to Subsidence.

Task 2: DOE and IIWEVEP shall jointly review the existing theories,
laboratory methods, tleld methods, and synthesize them into one
state-of-the-art report.

D. Petrophysics  Relating to Conpactlon

Task 1: l&oratory Measurements on Disturbed and Undisturbed Core for
Parameter Evaluatron.



LWL shall measure the et;tects of disturbance  on the mechanrcal  ptopertres of
clay and sandstone samples provided by INEVEP  by contrastrng  the benavlor of
the cores as furnished with the cores further distur&d by pressurlzatron
follow& by depressurtzation. Results shall be tumlshed  in the fon ot PV
curves and a tabulated set ot PV and acoustic velocity values tor each test.
The data shall be Interpreted and ccncluslon  of this W by LUG. IWEEP
snail collect and shop appropriate &t of 4-&/Z” core samples to LLNL. .

Task 2: I&oratory Detennlnatkon  of Parameters for Model Sunulatlons.

LWL shall perform three types of laboratory measurements to define the
behavior of the relatively undisturbed rock core furnished for laboratoq
testing by IXWEVEP. ksults shall be analyzed, conclusrons  presented and the
data sets prw~ded  by LWL to INIEVEP  at the conclusion of this task, fmn
which model parroters shall be detetmlned. Tne data sets to be provrded are
Mohr-Colounb  fallure envelopes, elastic m3du.b an&hlgh  pressure
canpresslbrlltles. ‘Ibe& amductivlties ad dittusivlties will TY)t be
determlr& as stated in the First Amenchnent  tc) Annex lX due to inadequate
consolidation of oore material making  these measurements unpractrcal. INlWEP
shall select, prepare, and ship core samples to LLNL.

Task 3: Laboratory Studies of m-term Creep Wnpactlon  of Reservoir
Materials Under Appropriate Pressures and Temperatures.

a) Boliver  Coast Samples.

LUJL  shall subject rock samples pruvlded by INIEVEP  to constant stress long
enough to detecmrne a constltutlve relatlonshrp  useful in predicting the
long-term response of the samples. LWL shall test both sandstone and shale
samples under controlled corxlltlons  of confining pressure, pore pressure,
temperature and time. Acoustic velocltles shall be measured periodically and
the changes in sample volumes shall be determined. Data shall be reported by
LWL in qraphlcal and tabular tonn and shall present the creep cQnpactron  as
functions ot pressure, temperature  and tm. Tne data shall be analyzed and
~XC~USXXB  drawn. IWEVEP  shall collect and ship approprrate samples to
LUG.

b) F a h a  Sample%

LWL will study the tm4ependant  creep ampactlon,  under appmprlate
conditions of pressure and temperature , experienced by the resemoir samples
the Faja Petrolltera  Del Orinoco.

Shale and sandstone samples tmn the cap rock and the reservoir will be
analyzed under controlled 00nditloris  of confining pressure, pore pressure,
twrature,  hmidlty, and tm. Six shale samples and two sandstone samples
will be tested, at both 55 degrees C and 150 degrees C, under hydrostatic
Cond1tmnS. Ultrasonrc measurements (VP and VS) w+ll be performed
periodically on the samples. me change in sample volm will be determIned
by measureinent  of the tlurd expelled fran the sample at constant pre pressure
and eftectrve stress. Data will be reported in qraphrcal and tabular form and
will present me long-term detormatron (canpactron) as functions of pressure
(ettective), temperature and time. Tne data will be analyzed jointly by
INEVEP an LLNL  personnel and conclusions will be drawn.

IMIWEP  shall collect snd ship to KNL the appropriate  samples by early 1986.



Task 4: Famliarization of JNEVEP Personnel m Advanced K&oratory
Tecnnlques and Apparatus.

A decision to include .thls task shall be made by the Parties at a later date
and, if included, shall be the subject ot a future Amendment to the
Implementing Agreement.

,!
AFCIcLEi  3

A. TIDE shall contribute $25,000 in U.S. dollars to the cost ot carrying out
Paragrapn C of Article 2 of this Implementing &reement, subject to the
availability ot appropriated  funds. Except for the $25,000 contribution by
DOE, all costs attrrbutable  to this Implementing Agreement, mcludmg but not
hmlted to research, reports , travel, salaries and associated expenses, snail
bebornebyRWEVR?.

B. ItWEVEP  mall prmrde  to #3E a fmanclal contribution in U.S. dollars to
support its share ot the work in accordance with procedures to be identitled
by DOE prior to the Urst deposrt.

c. Unless otnerwise agreed by the Joint Steering Camnittee, the total amunt
tobe pard by IWEVEPtoIX3Ecrver  the period of this Second AmenCbnentand
Extension, subject to the avallabllrty  of appropriated funds, shall not exceed
840,000 in U.S. dollars for carrying out Sections A, B ard D of Article 2 of
this SecondPJnenhentand  Extension

D. ILHI, shall be responsible for the transport, including safekeepirq  and
insurance en route, of DOE cmp3nents  and testing equrmnt to be used in
Venezuela under Sections A and B, frun the United States by plane or snip to
an authorized port of entry in Venezuela mnvenient to the ultmate
destination. IIWEVEP snail remburse #IE for all expenses mcurred tor the
transport, including safekeeping and insurance en route, ot these canponents
and equrpnent. INlzllEp snail be responsible tor the transport, rncludmg
safekeeping and insurance en route , of these cmponents and equipnent, fran
the authorized port of entry In Venezuela to the ultmate destinatmn  and
snail be responsible tor the return ot these amponents and equipnents,
satekeeping and insurance en mute , to an authorized port ot entry in tne
Umted States convement to the ultmate destmatmn.

'Ihe Parties shall support the widest possible dlssernlnatlon  of rnfonuation
arising ftaa this Implementing Agreement in accordance wrth Article 2 of the
Annex to tne Energy F&DAgreement. If a Party nas access to proprietary
information asdetmed in Article 2 of the Annex to the Energy R&Dwreement
which would be useful to the activities under this Implesnentrng Agreement,
sucn intormation  snail be accepted tot the tasks only on terms and conditmns
as agreed in writing by tne Parties.

AKrICLE5

mqnts to any mventlon  or drswvery  made or conceived m the course of or
under this Implemntmg  Agreement shall be dlstrlbuted  as pmvlded  in
paragraph 1 ot Article VI of the Energy R&D wreement. As to third Wuntrles,
rrqnts to such imentions  snail be decided by the Joint Steermg  Camlttee.
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Eacn Party snail take all mcessary steps to provide the moperatmn  fran its
inventors required to carry out this Article. Each Party shall assume the
responsrbllrty  to pay awards to CQmpensatlcm  required to be paid to its cm
nationals according to Es own laws.

AFQICLE  6

Tne existing term and conditions of t+e Energy R&D Agreement snail continue
iyd rwakn m full force ard effect mtwlthstarxhq the terms of this Seco&
Ammdment and Extension. Articles 3, 4, 5, 6, 7, and 8 of tne Annex to the
Energy R&D Ag-nt arr! hereby incorporated by reference.

AFmaJE 7

%his se& Amendment and Rctensmn  to the Implementirq  Agreement shall enter 12,
into force upon the later date of signature and snail reman in force for a
peric4LoL18~L It may be amended  or extended by mutual written consent

g&q8
c

of the Pxrwin accordance with Article V of the Energy R&D &reement.

ARTICLE 8

!Ilus Seamd Amendment and Extensmn may be termrnated at any tme at the
discretion ot either Party, upon six (6) mnths advance notlficatmn m
writing to the other Party by the Party seekmg to terminate. Such
termination shall be without prejudice to the rights which may nave accrued
under this Second Amet-hent and Extension to erther Party up to the date of
such teKmlMtlm.

Done ln Wasnlngton,  D.C., and Caracas, Venezuela.
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